

## TENDERS - 1st APRIL 2014 TO 30th JUNE 2014 (1ST QUARTER)

Reference	Title	Created	Description	Contract Start	Contract End	Customer
PROJECT NUMBER CA0003	Website Support	13/06/2014	The WYCA are seeking a suitably qualified supplier to provide technical support for approximately 10 website it operates, including on-going development of these sites, for the duration of 3 years.	01/09/2014	04/09/2017	Resources (IT)
PROJECT NUMBER CA0004	Leeds Rail Growth Package - Monitoring and evaluation Phase 1	26/06/2014	Leeds Rail Growth Package The requirements for this phase of the study are as follows: Household surveys as detailed in Section 7 of the Monitoring & Evaluation Plan; Update to Benefits Realisation Plan to capture data summary from household surveys, other relevant baseline data and updates to 'Scheme Build' metrics in conjunction with the Project Manager and other stakeholders.	01/08/2014	31/08/2014	Development (Rail)
PROJECT NUMBER CA0005	Replacement Door Installs - Automatic Door Operators - Pontefract	27/06/2014	Automatic Door Installs at Pontefract Bus Station. Further details are provided in the tender documents.	04/08/2014	30/09/2014	Facilities and Assets