

## TENDERS - 1ST JULY 2014 TO 30TH SEPTEMBER 2014 (2ND QUARTER)

Reference	Title	Created	Description	Contract Start	Contract End	Customer
PROJECT NUMBER CA0006	Bus Tenders - Batch 607	03/07/2014	Services 404 and 923 only.	26/10/2014	28/10/2017	Bus Network
PROJECT NUMBER CA0007	West Yorkshire + Transport Fund - Parking	04/07/2014	A strategic package of car park extensions at West Yorkshire rail stations has been identified to enhance connectivity to, from and within West Yorkshire. It is essential that a pipeline of schemes is developed ready for delivery in order to effectively utilise funding. The purpose of the programme is to increase car parking capacity at selected stations of which there is a greater return in terms of weighted benefit for all users in terms of minutes.	01/08/2014		West Yorkshire + Transport Fund
PROJECT NUMBER CA0008	Mybus Re-Livery	07/07/2014	West Yorkshire Combined Authority is in the process of inviting tenders for Mybus Re-Livery. Companies that would like to take part in this tender process are invited to "Express Interest" upon which they will be given access to the documentation through this e-tendering system. When the appropriate documents have been made available, a notification will be issued via email and the documents can be accessed from the "My Tenders" area of this website and selecting the "View Details" button of this project. Documents will be available for viewing until 21/07/2014 and the deadline for submissions of the Tender is 10:00am 22nd July 2014. Please make sure you do not leave it too late to submit your documents. It may not be possible to submit documents after the deadline.	01/08/2014	31/12/2014	Education Transport
PROJECT NUMBER CA0009	Calderdale Strategic Transport Model Update	08/07/2014	Calderdale MBC is working towards the development of new transport infrastructure projects and policies, in order to accommodate the expected growth in the Borough and to promote certain objectives that are identified in the brief	15/08/2014	07/12/2014	Development (Rail)

PROJECT NUMBER CA0010	Re-furbishment - Todmorden Bus Station	09/07/2014	The work will include repairs to the steel structure, partial re glazing, installation of new metal trims, a deep clean and complete re painting of the existing facility. Cost between £50,000 and £100,000. The work is expected to start early October and be completed by the end of the calendar year. The deadline for receipt of completed PQQs is 10:00am Monday 18th August.	01/10/2014	31/12/2014	Facilities and Assets
PROJECT NUMBER CA0011	Replacement Air Conditioning - Wellington House (tenders only)	14/07/2014	West Yorkshire Combined Authority is inviting tenders for replacement air conditioning at its offices, Wellington House, . 40-50, Wellington Street, Leeds LS1 2DE. When the appropriate documents have been made available, a notification will be issued via email. The documents must then be accessed from the "My Tenders" area of this website and selecting the "View Details" button of this project. Documents will be available for viewing until 28th July and the deadline for submissions of the tender is 10:00am 29th July 2014. Please make sure you do not leave it too late to submit your documents. It may not be possible to submit documents after the deadline.			Facilities and Assets
PROJECT NUMBER CA0012	Virtual Desktop Infrastructure	17/07/2014	WYCA has decided to procure a Virtual Desktop Infrastructure (VDI) solution to deliver and provision applications, shared desktops and full VDI desktops.	01/01/2015	31/12/2019	Resources (IT)
PROJECT NUMBER CA0013	Boiler/Hot Water Replacement - Huddersfield Bus Station	22/07/2014	Supply and install water heater and boiler at Huddersfield Bus Station.			Facilities and Assets
PROJECT NUMBER CA0014	Asset Management Assessment and Framework	07/08/2014	This study is to assess the current status of asset management within the West Yorkshire Combined Authority and its partners compared to the best practice recommendations 2 to14 and to deliver on the principal recommendation (recommendation 1) to have a stakeholder endorsed asset management framework in place for all partners in the West Yorkshire Combined Authority.	01/09/2014	30/11/2014	Development (Projects)

PROJECT NUMBER CA0015	Maintenance Works At Bus Stations	11/08/2014	Planned Maintenance works at various Bus Stations in West Yorkshire. Further information provided in the tender documents.	15/09/2014	31/10/2014	Facilities and Assets
PROJECT NUMBER CA0016	Bus Tenders - Batch 592 - Calderdale	13/08/2014	Various bus services within Calderdale - Batch 592. Information held within the tender documents.	24/01/2015	28/01/2018	Bus Network
PROJECT NUMBER CA0017	Elland Rail Station - Transport Needs Assessment	18/08/2014	The objective of the study is to prepare a Transport Needs Assessment (TNA) for the area, setting out the current transport provision in the area as well as future needs, taking into account the relevant influencing factors. The study should identify that all modes of transport have been assessed and be clear whether or not a new rail station is the best option for addressing growth in this area. The TNA needs to be acceptable to both the rail industry and the Department for Transport.	22/09/2014	28/11/2014	Development (Rail)
PROJECT NO. CA0018	ITSO card Production Bureau Services	16/09/2014	WYCA is seeking to appoint two suppliers for ITSO card production: <ul style="list-style-type: none"> <li>• A key or lead supplier, that will undertake the majority of card production; and</li> <li>• A secondary supplier, who will act as business continuity in the event whereby the lead supplier may have technical or other issues that reduce or stop card production. The secondary supplier may be offered a steady stream of card production from time to time.</li> </ul> The contract start date will be in line the launch of CHASE, which is expected that CHASE will be deployed in April 2018. The contract period will be for 3 years initially, with an option to extend for up to 2 more years. The ITSO card production bureaux must: <ul style="list-style-type: none"> <li>• Meet all the technical requirements within the Specification;</li> <li>• Be a certified ITSO solution, using ITSO complaint messaging, and the Yorcard HOPS;</li> <li>• Allow data transfer to and from the CHASE CMS; and</li> <li>• Comply with Data Protection requirements.</li> </ul> 2.2. The system must be able to exchange data (both send and receive), to a detailed technical specification that will be agreed between the contracting bodies.	01/07/2014	30/06/2017	SCIP

PROJECT NO. CA0019	Wireless Infrastructure in Bus Stations	23/09/2014	West Yorkshire Combined Authority (Metro) wishes to install Wi-Fi in its bus stations in Bradford, Castleford (build date February 2015), Dewsbury, Halifax, Huddersfield, Keighley, Leeds and Pontefract. The Wi-Fi network will, initially, only be used by WYCA staff. Staff, based on site, will utilise Wi-Fi connections to provide information to members of the public and to	05/01/2015	31/03/2019	Resources (IT)
PROJECT NO. CA0020	Clean Vehicle Technology	30/09/2014	WYCA has made a successful bid for funding from the Clean Vehicle Technology Fund run by the Department for Transport. The funding is to fit SCRT (Selective Catalytic Reduction Technology) to 23 BMC Condor Euro 4 vehicles fitted with Cummins ISBe-220 engines used as part of the fleet allocated to operate the Yellow School Bus programme. This project is specifically designed to reduce NOx and PM emissions from buses and help improve air quality in West Yorkshire, particularly in relation to sensitive area around schools. This will be achieved by reducing tailpipe NOx emissions by a minimum of 70% through the fitment of NOx Abatement Equipment.	01/12/2014	31/03/2015	Education Transport
PROJECT NO. CA0021	Low Moor Rail Station - Consultancy - Construction Methodology	30/09/2014	West Yorkshire Combined Authority is seeking to procure professional consultancy services to provide a suitable and appropriate Construction Methodology for the 'construction or build' element of the proposed new rail station project at Low Moor, Bradford. It is intended that the Construction Methodology can be used to support the proposed land take for the new car park and station development in Low Moor, including the preparation of Compulsory Purchase Orders for land not currently owned by WYCA.	01/11/2014	01/12/2014	Development (Rail)